ANNEXURE

T.No. 02/ J.T.O /2018-19 Dt: 23.10.2018 to be received on 31.10.2018

S.No.	Name of the work	Estimate amount Rs.in lakhs	Grant	Cost of Tender schedules in DD in favour of EE PRI Division Guntur	Sales tax D.D.in favour of EE PRI Division Gunturr	EMD in DD in favour of PAO (W&P) Guntur	Time for comp-letion up to	Nature of contractor	Class of Eligible for contractor
1	Completion of Incomplete Anganwadi Centre Building at Chinapalem Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
2	Completion of Incomplete Anganwadi Centre Building at Emani SC -II Locality Emani Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
3	Completion of Incomplete Anganwadi Centre Building at Emani SC -I Locality Emani Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
4	Completion of Incomplete Anganwadi Centre Building at Goavarru BC Locality Godavarru Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
5	Completion of Incomplete Anganwadi Centre Building at Manchikalapudi BC Locality Manchikaalapudi Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
6	Completion of Incomplete Anganwadi Centre Building at Morampudi SC-I Locality Morampudi Village of Duggirala Mandal	3.00	SDF	1000.00	120.00	3000.00	4 Months	L.S. Percentage	V th class
	Last Date for Receipt of Application :			30.10..2018 up to 5.00PM					
	Last date for Issue of Tender Schedules:			31.10.2018 up to 1.00PM					
	Last date for Receipt of Tender :			31.10.2018 up to 4.00PM					
	Date and time for Opening of Tender:			31.10.2018 @ 4.30 PM					

23/10/18

Deputy Executive Engineer(FAC)
P.R.I Sub-Division Mangalagiri